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SECTION 012500 ‐ SUBSTITUTION PROCEDURES 

PART 1 ‐ GENERAL 

1.1 SUMMARY 

A. Section Includes:   Administrative and procedural requirements for substitutions. 

B. Related Requirements: 

1. Section 016000 "Product Requirements" for requirements for submitting comparable product 
submittals for products by listed manufacturers. 

1.2 DEFINITIONS 

A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those 
required by the Contract Documents and proposed by Contractor. 

1. Substitutions for Cause:  Changes proposed by Contractor that are required due to changed 
Project conditions, such as unavailability of product, regulatory changes, or unavailability of 
required warranty terms. 

2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not required 
in order to meet other Project requirements but may offer advantage to Contractor or Owner. 

1.3 ACTION SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product or 
fabrication or installation method to be replaced.  Include Specification Section number and title and 
Drawing numbers and titles. 

1. Documentation:  Show compliance with requirements for substitutions and the following, as 
applicable: 

a. Statement indicating why specified product or fabrication or installation method cannot 
be provided, if applicable. 

b. Coordination of information, including a list of changes or revisions needed to other parts 
of the Work and to construction performed by Owner and separate contractors that will 
be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitutions with those of the 
Work specified.  Include annotated copy of applicable Specification Section.  Significant 
qualities may include attributes, such as performance, weight, size, durability, visual 
effect, sustainable design characteristics, warranties, and specific features and 
requirements indicated.  Indicate deviations, if any, from the Work specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. Certificates and qualification data, where applicable or requested. 
g. List of similar installations for completed projects, with project names and addresses as 

well as names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency, indicating and interpreting test 

results for compliance with requirements indicated. 
i. Research reports evidencing compliance with building code in effect for Project, from ICC‐

ES. 
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j. Detailed comparison of Contractor's construction schedule using proposed substitutions 
with products specified for the Work, including effect on the overall Contract Time.  If 
specified product or method of construction cannot be provided within the Contract 
Time, include letter from manufacturer, on manufacturer's letterhead, stating date of 
receipt of purchase order, lack of availability, or delays in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract Sum. 
l. Contractor's certification that proposed substitution complies with requirements in the 

Contract Documents, except as indicated in substitution request, is compatible with 
related materials and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results. 

2. Architect's Action:  If necessary, Architect will request additional information or documentation 
for evaluation within 10 days of receipt of a request for substitution.  Architect will notify 
Contractor of acceptance or rejection of proposed substitution within 15 days of receipt of 
request, or 10 days of receipt of additional information or documentation, whichever is later. 

a. Forms of Acceptance:  Change Order, Construction Change Directive, or Architect's 
Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 
substitution within time allocated. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with 
related products and materials.  Engage a qualified testing agency to perform compatibility tests 
recommended by manufacturers. 

1.5 PROCEDURES 

A. Coordination:  Revise or adjust affected work as necessary to integrate work of the approved 
substitutions. 

1.6 SUBSTITUTIONS 

A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for change, 
but not later than 15 days prior to time required for preparation and review of related submittals. 

1. Conditions:  Architect will consider Contractor's request for substitution when the following 
conditions are satisfied.  If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 

a. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

b. Substitution request is fully documented and properly submitted. 
c. Requested substitution will not adversely affect Contractor's construction schedule. 
d. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
e. Requested substitution is compatible with other portions of the Work. 
f. Requested substitution has been coordinated with other portions of the Work. 
g. Requested substitution provides specified warranty. 
h. If requested substitution involves more than one contractor, requested substitution has 

been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 
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B. Substitutions for Convenience:  Not allowed after the Bid period unless otherwise indicated. 

PART 2 ‐ PRODUCTS (Not Used) 

PART 3 ‐ EXECUTION (Not Used) 

END OF SECTION 


