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(E) BLDG 700 "P"
BOY'S LOCKER BLDG.

DSA #17833
DSA #20937

DSA #03-106434

DEMOLISH AND REMOVE (E) BUILDING 
AND ALL ASSOCIATED ITEMS 
INCLUDING PAVING,  CONCRETE 
FOOTINGS AND SLAB, ELECTRICAL, 
PLUMBING, MECHANICAL, ETC., TYP.

DEMOLISH (E) 
FIELDHOUSE

FOSTER ROAD

DEMOLISH (E) FIELD 
SCOREBOARD
INCLUDING 
SUPPORTS & 
FOUNDATION

DEMOLISH (E) HOME BLEACHERS, 
SUPPORTING STRUCTURE, FOOTINGS, 

SLAB, PRESS BOX TO ACCOMODATE NEW 
WORK, SEE E6.11 FOR ELECTRICAL 

DEMOLITION WORK

DEMOLISH (E) 
TICKETBOOTH

DEMOLISH (E) TRACK 
AND FIELD

DEMOLISH FIELD LIGHTING
SEE ELECTRICAL SHEET E6.03

DEMOLISH SPEAKERS, TYP.

DEMOLISH SPEAKERS, SEE 
SHEET E6.01

DEMOLISH FIELD LIGHTING, TYP.
SEE ELECTRICAL DEMOLITION 
WORK SHEET E6.11 

DEMOLISH (E) VISITOR'S  BLEACHERS, 
SUPPORTING STRUCTURE, FOOTINGS, 

SLAB, PRESS BOX TO ACCOMODATE NEW 
WORK, SEE E6.11 FOR ELECTRICAL 

DEMOLITION WORK

(E) UTILITY VAULT TO 
REMAIN, PROTECT 
DURING CONSTRUCTION

SEE CIVIL 
FOR PAVING

SEE CIVIL SHEET C3.02 FOR 
EXTENT OF DEMOLITION WORK IN 
THIS AREA.

(E)PERIMETER FENCE AND 
GATE TO REMAIN

(E)PERIMETER FENCE TO REMAIN

GC. TO REPAIR & REROUTE 
IRRIGATION SYSTEM AFFECTED BY 
NEW CONSTRUCTION

DEMOLISH (E) 
RAILING

GC. TO REPAIR & REROUTE IRRIGATION 
SYSTEM AFFECTED BY NEW 
CONSTRUCTION

(E) ASPHALT ROAD TO REMAIN

(E)CONTAINER TO BE 
RELOCATED BY GC. SEE 
A1.02 FOR NEW 
LOCATION

(E) DRAIN & GUTTER TO 
REMAIN, GC TO 
PROTECT DURING 
CONSTRUCTION

GC TO PROTECT IN PLACE 
(E) RETAINING WALLS AND 
FOOTING.

(E) CONTAINERS TO BE RELOCATED BY 
GC. SEE A1.02 FOR NEW LOCATION

NOT IN SCOPE
RAMP & RETAINING 
WALLS REHABILITATED 
PER A#03-120869

(E) CAMPUS 
IRRIGATION 
SYSTEM PUMP TO 
REMAIN IN 
OPPERATION 
THROUGHOUT 
PROJECT

(E) HYDRAULIC IRRIGATION 
CONTROLLER TO REMAIN 
TO SERVE EXISTING 
SYSTEM IN AND AROUND 
BASEBALL FIELD

(E) IRRIGATION 
VALVES, PROTECT 
DURING 
CONSTRUCTION

(E) GRASS TO 
BE REMOVED, 
INCLUDING 
IRRIGATION

REMOVE (E) ASPHALT PAVEMENT - SEE CIVIL C2.02

1
' -
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"

(E) ELECTRICAL SWITCHGEAR 
BUNKER & EQUIPMENT TO BE 
REMOVED, SEE ELECTRICAL

(E) ELECTRICAL 
SWITCHGEAR BUNKER & 
EQUIPMENT TO BE 
REMOVED, SEE ELECTRICAL

SEE C3.01 & C3.02 FOR 
EXTENT OF DEMOLITION 
WORK IN THIS AREA.

(E) FENCE TO BE 
REMOVED

(E) GRASS TO 
BE REMOVED 
INCLUDING 
IRRIGATION

(E) GRASS TO 
BE REMOVED 
INCLUDING 
IRRIGATION

(E) LIGHT POLE, 
TYP.

(E) IRRIGATION VALVES, 
PROTECT DURING 
CONSTRUCTION

(E) IRRIGATION 
VALVES, PROTECT 
DURING 
CONSTRUCTION

(E) PLANTED AREA TO 
REMAIN

(E) ASPHALT PAVING

(E)PLANTED AREA TO 
REMAIN

(E) PLANTED AREA 
TO REMAIN

(E)FENCE & GATE TO 
REMAIN

DEMO (E) STRUCTURE 
UNDER BLEACHERS

RELOCATE (E) SHIPPING 
CONTAINERS

RELOCATE (E) 
SHIPPING 
CONTAINERS

DEMOLISH EXISTING FENCE

(E) FENCE TO BE DEMOLISHED

1. THE DEMOLITION PLANS INCLUDE THE SCOPE OF DEMOLITION WORK REQUIRED PRIOR TO 
STARTING THE MODERNIZATION WORK, BUT ARE NOT INTENDED TO INCLUDE ALL OF THE 
DETAIL REQUIREMENTS.  ALL DEMOLITION WORK NOT SHOWN ON DRAWINGS OR 
SPECIFIED WHICH IS REQUIRED FOR COMPLETION OF WORK INCLUDED IN THE CONTRACT 
DOCUMENTS SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR.

2. COORDINATE ALL DEMOLITION WORK WITH ALL TRADES AND REVIEW  DRAWINGS FOR 
EXACT LOCATIONS OF ALL OPENINGS, ETC., PRIOR TO STARTING WORK.

3. ALL EXISTING WALLS, STRUCTURE, DOORS AND OTHER ITEMS TO  REMAIN ARE SHOWN AS 
SOLID LINES OR INDICATED AS SUCH BY  NOTE.  ALL STRUCTURAL MEMBERS, SLABS AND 
ROOF  STRUCTURE/DECKS ARE TO REMAIN UNLESS SPECIFICALLY NOTED  OTHERWISE.  
ALL STRUCTURE, WALLS, DOORS, WINDOWS, CABINETRY,  EQUIPMENT, FIXTURES, ETC., TO 
BE REMOVED ARE SHOWN DASHED  OR NOTED AS SUCH.  REMOVE ALL ACCESSORIES, 
EQUIPMENT,  FIXTURES, FINISHES OTHER THAN PAINT, ETC. WHETHER  SPECIFICALLY 
SHOWN OR NOT, UNLESS NOTED OTHERWISE.

4. SEE MECHANICAL AND ELECTRICAL DRAWINGS FOR DESCRIPTION OF  WORK UNDER 
THOSE DISCIPLINES, INCLUDING UTILITIES AND  FIXTURES (I.E., SINKS, TOILET FIXTURES, 
EXTERIOR LIGHT FIXTURES)  SHOWN TO BE REMOVED ON THIS PLAN.

5. SEE SITE PLAN, ROOF PLAN, BUILDING ELEVATIONS, DETAILS AND  STRUCTURAL 
DRAWINGS FOR ADDITIONAL DEMOLITION INFORMATION  RELATING TO THOSE AREAS OF 
WORK AND NOT SPECIFICALLY NOTED  HERE.

6. EXTERIOR WALLS TO BE REMOVED ARE GENERALLY MASONRY OR  CONCRETE.

7. INTERIOR WALLS TO BE REMOVED ARE GENERALLY MASONRY UNLESS  NOTED 
OTHERWISE.

8. ALL STRUCTURAL MEMBERS INCLUDING BEARING WALLS AFFECTED  BY THIS DEMOLITION 
ARE TO BE VERIFIED AND ADEQUATELY SHORED  BEFORE REMOVAL.

9. ALL EXISTING CEILINGS INCLUDING ACOUSTICAL TILE, GRIDS, GYPSUM  BOARD, FURRING, 
INSULATION, MECHANICAL  GRILLES, AND OTHER CEILING-MOUNTED ACCESSORIES AND  
EQUIPMENT UP TO UNDERSIDE OF  STRUCTURE ARE TO BE,  REMOVED UNLESS NOTED 
OTHERWISE. EXISTING GYPSUM BOARD (TO  BE REMOVED) OCCURS ON THE UNDERSIDE 
OF EXISTING ROOF  FRAMING THROUGHOUT EXISTING BUILDING.

10. DOORS SHOWN TO BE REMOVED INCLUDE DOORS, FRAMES,  SIDELITES, TRANSOMS, 
CENTER POSTS, PIPE RAILS, HARDWARE,  STOPS AND ADJACENT FURRING TO FULLY 
REVEAL ROUGH OPENING.

11. ALL MASONRY REMOVAL IS TO BE REMOVED BY SAWCUTTING.   PATCH AND REPAIR  
EXPOSED WALLS DAMAGED BY REMOVAL OF  WORK AND LEAVE IN NEAT, CLEAN,  FINISHED 
CONDITION.  PROVIDE  NEW LINTEL TO SUPPORT CMU.   SEE STRUCTURAL DRAWINGS FOR  
DETAILS.

12. PATCH AND REPAIR ALL DAMAGED AREAS AFFECTED BY THIS WORK.

13. ALL VOIDS IN GRADE OR BELOW SLABS RESULTING FROM THIS WORK  ARE TO BE FILLED 
WITH COMPACTED STRUCTURAL FILL OR  CONTROLLED DENSITY FILL TO REQUIRED NEW 
ELEVATION PRIOR TO  CONTINUING CONSTRUCTION.

14. REMOVAL OF EXISTING EXTERIOR WALLS INCLUDES REMOVAL OF  ASSOCIATED 
FOUNDATION WALL & FOOTING, UNLESS NOTED  OTHERWISE.  SEE CODED NOTES AND 
STRUCTURAL DRAWINGS FOR  FURTHER CLARIFICATION.

15. SEE SPECIFICATIONS FOR HAZARDOUS MATERIAL REMOVAL  REQUIREMENTS.

16. AT INTERIOR CMU WALLS SHOWN TO BE REMOVED, VERIFY THE  EXISTANCE  OF 
FOUNDATION WALLS AND FOOTINGS. IF NOT  SPECIFICALLY NOTED TO BE REMOVED ON 
THESE DRAWINGS OR  STRUCTURAL DRAWINGS, THESE FOUNDATION WALLS  MAY BE  
ABANDONED IN PLACE.  REMOVE TOP 3" OF FOUNDATION WALL  AND  FILL WITH CONCRETE 
FLUSH TO ADJACENT SURFACE.

17. SEE SPECIFICATIONS FOR PHASING REQUIREMENTS. 

18. CONTRACTOR IS TO RELOCATE STORAGE CONTAINERS AND ALL OF ITS CONTENTS TO 
INTERIM LOCATION WITHIN CAMPUS SITE DURING CONSTRUCTION. CONTRACTOR IS TO 
RELOCATE THE CONTAINERS AS SHOWN ON A1.02, CONFIRM NEW LOCATION WITH 
DISTRICT. CONTRACTOR IS TO COORDINATE THE INTERIM AND NEW LOCATIONS OF THE 
STORAGE WITH THE DISTRICT.

19. AT EXISTING FIELD HOUSES, TICKET BOOTH, BLEACHERS AND FIELD LIGHTING AND OTHER 
ITEMS TO BE DEMOLISHED, GC TO LOCATE AND ITENTIFY EXISITNG UNDERGROUND 
RACEWAYS, PULL BOX, CIRCUITRY AND POINTS OF DEMOLITION. COORDINATE WITH LMHS 
FACILITIES FOR DISPOSITION OF PANELS, BOXES AND WHICH POINTS OF CONNECTION TO 
REMAIN OR BE REUSED IN COORDINATION WITH NEW SCOPE. SEE ELECTRICAL SHEET 
E1.01 FOR DEMOLITION SINGLE LINE DIAGRAM.

20. NO DEMOLITION SHALL BEGIN UNTIL PLANS INCLUDING THE DEMOLITION WORK HAVE BEEN 
APPROVED BY DSA. 

21. WORK SHALL COMPLY WITH THE PROVISIONS OF CHAPTER 33 OF CBC & CFC "FIRE SAFETY 
DURING CONSTRUCTION AND DEMOLITION"

22. EXISTING EXTERIOR FIXTURES TO REMAIN IF NOT ATTACHED TO DEMOLISHED BUILDINGS, 
UNO. GC TO COORDINATE WITH DISTRICT REGARDING PEDESTRIAN LIGHTS TO BE 
REMOVED. GC TO CLEAN, AND RETURN TO DISTRICT.

GENERAL DEMOLITION NOTES

DEMOLITION LEGEND

(E) AREA OF SYNTHETIC TRACK SURFACE AND TURF TO BE REMOVED
SEE C3.03 FOR (E) IRRIGATION DEMOLITION

(E) CONCRETE PAVING TO BE REMOVED

(E) ASPHALT PAVING TO BE REMOVED

(E) NATURAL GRASS TO BE REMOVED .
REPAIR, REROUTE OR CAP IRRIGATION AFFECTED BY DEMOLITION.
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DEMOLITION PLAN

8/26/2020

DSA BACKCHECK

SUBMISSION

161-19015

TRUE
NORTH

PLAN 
NORTH

Scale: 1" = 30'-0"

ENLARGED DEMOLITION PLAN

12/10/2020

REHABILITATION OF RAMP 
AND RETAINING WALL PER A#
03-120869, WHICH IS 
APPROVED ON 11/25/2020

DSA
D E P A R T M E N T  O F  G E N E R A L  S E R V I C E S

DIVISION OF THE STATE ARCHITECT
DSA
DIVISION OF THE STATE ARCHITECT
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DIVISION OF THE STATE ARCHITECT
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