

ADDENDUM NO. 7

**CONTRACT DOCUMENTS,
SPECIFICATIONS**

FOR

**LA PUENTE PARK ACTIVITY CENTER
501 N. GLENDORA AVENUE**


IN THE CITY OF LA PUENTE

This Addendum forms a part of the Contract Documents for the above-identified project and modifies the original specifications and Contract Documents, as noted below. Portions of the Contract not specifically mentioned in this Addendum shall remain in full force and effect. Any proposal not incorporating this Addendum shall be considered an incomplete bid. All trades affected shall be fully advised of these changes, deletions, and additions.

CONTRACT DOCUMENTS, SPECIFICATIONS

An **Additive Alternate** Bid Schedule requesting Item 19 as a separate cost for the relocation of the solar system's conduit, electrical, and communications lines shall be provided utilizing the table below. The described work is as depicted on the Plans for the project. The original bid schedule on page C-2 through C-3 containing items 1 through 18, and containing a "Total Bid in Figure" and "Total Bid in Words" shall remain in use but exclude costs for all work, time, and material associated with the relocation of the solar system's conduit, electrical, and communications lines. The Additive Alternate Bid Schedule for the solar relocation shall be considered an optional item for the overall project. Also include a grand total amount (for Items 1-19). The City may choose to award a project with or without the Additive Alternate.

ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICES	EXTENDED AMOUNT
19.	Relocation of existing solar system's conduit, electrical, and communications lines and all time and material associated with the construction of existing communication/ electrical conduit and lines, including but not limited to abandonment of existing as shown on Plans.	LS	1	\$	\$
TOTAL ITEM NO. 19 COST IN FIGURE					\$
TOTAL ITEM NO. 19 COST IN WORDS					
GRAND TOTAL (Bid Schedule Items Nos. 1-18 + Additive Alternate Item No.19)					\$
GRAND TOTAL (in words)					


Abraham Tellez, Director of Development Services

March 13, 2026
Date

I acknowledge receipt of this Addendum No. 7 and accept the aforementioned.

Bidder

Date